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6. Provide sheet metal (24 gauge) caps over all ex.posed rafter tailslbeams at
overhangs and a sheet metal edge along the perimeter edge of sheathing.
Paint to match exposed wood beams.

B. Roof at Mechanical Areas

I. Disconnect and remove mechanical units and platform covers.

2. Remove built-up roofing from roof and parapet walls. Remove fasteners
and any other attachments or flashings. Remove tile cap at parapets.

3. Inspect substrate. Replace damaged or contaminated substrate. Inspect all
drains for debris or obstructions. Replace all drains with cast iron
drain/overflows in a sump condition. Add two drains to each mechanical
well.

4. Raise equipment platform to 8" minimum height and install new sheet
metal covers (24 gauge) flashing.

5. Install new spray foam roofing (minimum I" thickness) to roof and
parapet walls.

6. Replace and install new (2 each well) roof drains/overflows.
Drains/overflows should be installed in a "sump" conditions. Provide
slope in the new spray foam roofing to roof drains.

7. Install sheet metal cap at top of parapet. New cap shall accept foam
roofing at inside wall and extend 3" over the top row of tile. Replace tile
cap over sheet metal and paint sheet metal to match tile roof.

8. Reinstall mechanical units and adjust duct work as required.

9. Provide granular finish on all roof surfaces for traffic purposes.

10. In Buildings I and 4, provide sheet metal encasement of existing wood
fascia at interior of well. Rework tile cap similar to 7 above. Enclose
exposed rafters in well with !rY' plywood and spray foam up parapet wall
and over sloping surface to new sheet metal flashing.

IV. Conceptual Cost Estimate

A. The following cost estimate is based on assumed square footages and anticipates
the work being performed for the entire project at one time. The project may be
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divided into several phases and occur over time causing an increase in tolal cost. We
also figured these costs as 'prevailing wage'. Use of a 'non-prevailing wage' contract
would provide an estimated savings of hetween 20Cff-301ff..

B. Tile Roof

Area: 50,000 sq. ft. (estimated)

I. Remove existing tile and sheet metal flashing, replace underlayment, add
additional sheet metal as recommended, install new tile with a 75Cff
mudded appearance. Provide a five to ten year warranty.

Estimated Cost

Addition of wire ties

$600,000

$ 50,000

Note: Does not include replacement of damaged or contaminated
substrate.

2. Partial repairs could be provided but would have no warranty and any
walking on the roof will only create the potential for more damage to the
tile and underlayment.

C. Roof at Mechanical Areas

Area: 11,500 sq. ft. with parapet (estimated)

1. Disconnect and remove mechanical equipment. Remove roof area parapet
membrane, adjust mechanical platforms, install flashing and parapet cap,
apply minimum 1" spray urethane foam membrane roof / parapets,
provide positive drainage, install granuals to roof surface. Reconnect
mechanical equipment, replace tile parapet cap. Provide a five to ten year
warranty.

Estimated Cost $82,000

Addition of two roof drain/
overflows to each mechanical area $ 3,000

Note: Does not include replacement of damaged or contaminated
substrate.


